

ADDENDUM NO.1

Project Description:

Date: May 29, 2020

Engineering Design Services

Town of Wendell

**Town of Wendell
15 E. Fourth Street
Wendell, NC 27591**

TO: All Respondents

Posted At: <https://www.townofwendell.com/departments/finance/bids-announcements>).


<https://www.ips.state.nc.us/IPS/DeptBids.aspx>

This Addendum forms a part of the Contract Documents and modifies the original RFQ for this Project. Acknowledge receipt of this Addendum in your Qualification Package as part of your response to this RFQ.

Questions:

1. Is the engineering work being requested in the RFQ preliminary work to evaluate at a new site, or will this be an addition to an existing site?
Answer: This is a new site that has been identified.
2. The IMS report indicates that architectural, design, and engineering services are being requested, however it appears that the RFQ is requesting solely engineering and site analysis services. Has the Town already selected an architect for this project?
Answer: An Architect has not been selected. There is a separate RFQ for the Architectural Services.
3. Is there a project Schedule?
Answer: There is a preliminary schedule that is attached to this Addendum.
4. In regard to the Town of Wendell Engineering Design Services opportunity, could you please clarify how many hard copies are required? The RFQ states "submit One (10) hard copies".
Answer: Ten (10) hard copies are required.
5. We noticed that the town has a concurrent RFQ out for Engineering Design for Surveying/Geotech/Special Inspections, etc. as part of the new town hall project. Is it correct to assume that these services will be provided separately from the teams submitting for the Architectural/Engineering Services RFQ for the Town Hall design?
Answer: Yes.

Town of Wendell - Town Hall Schedule



Wendell Town Hall - DRAFT
5/1/19

Critical		Split		Finish-only		Baseline Milestone		Manual Summary		Inactive Task	
Critical Split		Task Progress		Duration-only		Milestone		Project Summary		Inactive Milestone	
Critical Progress		Manual Task		Baseline		Summary Progress		External Tasks		Inactive Summary	
Task		Start-only		Baseline Split		Summary		External Milestone		Deadline	