North Carolina Department of Transportation
Preliminary Estimate

TIP No. TIP Number Conceptual County:
Route Youngsville By-Pass Alt 1
From CONSTR. COST
Typical Section $13,794,406
Date
Prepared By: APW 5/20/2024
Requested By:
Priced By:
Sec
Line Item Des | No. Description Quantity Unit Price Amount
Mobilization 1 LS $ 438,000.00 | $ 438,000.00
Construction Surveying 1 LS $ 86,900.00 | $ 86,900.00
Clearing and Grubbing 8.7 Acre $ 66,000.00 | $ 574,200.00
Supplemental Clearing and Grubbing 1 Acre $ 10,000.00 | $ 10,000.00
Earthwork
Unclassified Excavation 14,500 CY $ 23.00 | $ 333,500.00
Borrow Excavation 1,470 CY $ 20.00 | $ 29,400.00
Removal of Existing Pavement (Asphalt or Concrete) 0 SY $ 16.00 | $ -
Drainage
Drainage New Location: -L- Youngsville Bypass C&G & Shoulder 0.53 Miles $ 730,000.00 | $ 387,121.21
Drainage Existing Location -Y- Alignments Shoulder 0.49 Miles $ 80,000.00 | $ 39,136.36
Pavement (Asphalt or Concrete)
Fine Grading 12,090 SY $ 5.00 (S 60,450.00
New Pavement 8,420 SY $ 170.00 | $ 1,431,400.00
Pavement Widening 3,670 SY $ 190.00 | $ 697,300.00
Pavement Resurfacing 8,280 SY $ 30.00 | $ 248,400.00
Subgrade Stabilization 12,090 SY $ - $ -
2'-6" Concrete Curb and Gutter 2,800 LF $ 45.00 | $ 126,000.00
4" Concrete Sidewalk 3,020 SY $ 65.00 | $ 196,300.00
5" Monolithic Islands 140 SY $ 150.00 | $ 21,000.00
Erosion Control 8.7 Acres $ 53,000.00 | $ 461,100.00
Signing
-L- Youngsville Bypass 0.53 Miles $ 33,000.00 | $ 17,500.00
-Y- Alignments 0.49 Miles $ 33,000.00 | $ 16,143.75
Traffic Control
-L- Youngsville Bypass 0.53 LS $ 197,000.00 | $ 104,469.70
Thermo and Pavement Marking - 2 Lane, -L- Youngsville Bypass 0.53 Miles $ 66,000.00 | $ 35,000.00
Traffic Signal (New) 2 Each $ 500,000.00 | $  1,000,000.00
Traffic Signal (Upgrade) Each $ 197,000.00 | $ -
Culverts
RCP Culvert (30") 0 LF $ 350.00 | $ -
Right-Of-Way
Proposed Right of way 13.10 LS $ 902,000.00
Utility Construction
Relocate Existing Water Line (-L- Youngsville Bypass) 0.53 LS $ - $ 1,032,200.00
Relocate Existing Sewer Line (-L- Youngsville Bypass) 0.53 LS $ - $  1,032,200.00
Miscellaneous (10% Strs & Util) $ 296,640.00
Miscellaneous (40% Roadway) $ 231536841
Lgth __ Miles Contract Cost ............ccccceeeeeeeee. $ 11,891,729.43
E.&C.16% .... . $ 1,902,676.71
Construction Cost .............c.ceeeeeee... $ 13,794,406.14
SAY $  13,795,000.00




