North Carolina Department of Transportation
Preliminary Estimate

TIP No. TIP Number | Conceptual County:
Route Youngsville By-Pass Alt 2 South of Taboro Road, Signals
From CONSTR. COST
Typical Section $15,595,618
Date
Prepared By: APW 5/20/2024
Requested By:
Priced By:
Sec
Line Item Des | No. Description Quantity Unit Price Amount
Mobilization 1 LS $ 494,000.00 | $ 494,000.00
Construction Surveying 1 LS $ 100,200.00 | $ 100,200.00
[Clearingand Grubbing ] 97 Acre [S  66.000.00 S 63954000
Supplemental Clearing and Grubbing 2 Acre $ 10,000.00 | $ 20,000.00
Earthwork
6,250 CY $ 23.00 | $ 143,750.00
17,750 CY $ 20.00 | $ 355,000.00
0 SY $ 16.00 | $ -
Drainage
0.68 Miles $ 730,000.00 | $ 496,400.00
Drainage Existing Location -Y- Alignments Shoulder 0.39 Miles $ 80,000.00 | $ 30,863.64
Pavement (Asphalt or Concrete
14,300 SY $ 5.00 (S 71,500.00
10,600 SY $ 170.00 | 1,802,000.00
3,700 SY $ 190.00 | $ 703,000.00
6,150 SY $ 30.00 | $ 184,500.00
14,300 SY $ - § -
3,560 LF $ 45.00 | $ 160,200.00
3,900 SY $ 65.00 | $ 253,500.00
5" Monolithic Islands 100 SY $ 150.00 | § 15,000.00
Erosion Control 9.7 Acres $ 53,000.00 | $ 513,570.00
Signin
0.68 Miles $ 33,000.00 | $ 22,440.00
-Y- Alignments 0.39 Miles $ 33,000.00 | $ 12,731.25
Traffic Control
0.68 LS $ 197,000.00 | $ 133,960.00
0.68 Miles $ 66,000.00 | $ 44,880.00
Traffic Signal (New, mast arm type) 2 Each $ 500,000.00 | $ 1,000,000.00
Traffic Signal (Remove) 1 Each $ 75,000.00 | $ 75,000.00
Culverts
RCP Culvert (30") 146 LF $ 350.00 | $ 51,100.00
Right-Of-Way
Proposed Right of way 9.7 LS $ 321,000.00
Utility Construction
0.68 LS $ - $ 1,405,463.40
0.68 LS $ - $ 1,405,463.40
Miscellaneous (10% Strs & Util) $ 318,302.68
Miscellaneous (40% Roadway) $ 2,671,133.95
Lgth _ Miles Contract Cost ............ccccceeeveee.. $ 13,444,498.32
E.&C.16% ... . $  2,151,119.73
Construction Cost . $ 15,595,618.05
SAY $ 15,596,000.00




